

Project: HB-Athletic Fields-Soccer Bleachers Bid Open Date: 05.01.2024 3:00 PM Project # 00-08713.00				East Coast Contracting, Inc. Chris Getz Admin@eastcoastcontracting.net (717) 774-5151	L&K Construction Services Jeremy Seiders jeremyseiders@lkci.net 5703859081	Wagman Construction Inc. James Weber jbweber@wagman.com	Kinsley Construction, Inc. Anne Miller amiller@kinsleyconstruction.com
Description	Quantity	UoM	Total Cost	Total Cost	Total Cost	Total Cost	
Base Bid							
1	Construct restroom building and all site work for the entire project.	1	LS	2,337,700.00	2,486,340.00	2,569,769.00	2,474,647.00
2	Furnish and install the bleacher seating portion of the project	1	LS	263,700.00	265,112.00	269,772.00	273,455.00
3	Furnish and install the press box	1	LS	247,950.00	240,547.00	205,794.00	280,002.00
Base Bid Cost Total				2,849,350.00	2,991,999.00	3,045,335.00	3,028,104.00
Alternate							
1	Install landscape plantings and material.	1	LS	4,000.00	4,000.00	5,361.00	7,881.00
3	Perform soil testing per PA DEP Management of Fill Policy	1	LS	1,500.00	5,000.00	6,325.00	6,120.00
Alternate Cost Total				5,500.00	9,000.00	11,686.00	14,001.00
Unit Pricing							
1	Cost to haul off and dispose of Clean Fill soils.	100	CY	2,200.00	3,100.00	3,250.00	2,114.00
2	Cost to haul off site and dispose of Residual Waste soils.	100	CY	3,300.00	3,100.00	3,250.00	10,570.00
3	Cost to haul off site and dispose of Hazardous Waste soils.	100	CY	31,000.00	31,000.00	11,000.00	32,267.00
Unit Pricing Cost Total				36,500.00	37,200.00	17,500.00	44,951.00

Bid Summary				
Base Bid Total	2,849,350.00	2,991,999.00	3,045,335.00	3,028,104.00

Custom Fields				
Bid Bond	BidBond_East Coast.pdf (version 1)	2024_04_30 L&K Construction Fully Executed Bid Bond.pdf (version 1)	000 Bid Bond (executed).pdf (version 1)	Bid Bond.pdf (version 1)
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.
DBE Exhibit A	EXHIBIT A DBE UTILIZATION_EastCoast.pdf (version 1)	2024_04_30 L&K Construction_ Exhibit A - DBE Contractor & Supplier Utilization Form.pdf (version 1)	000 Exhibit A DBE Utilization Form.pdf (version 1)	03 EXHIBIT A DBE Contractor & Supplier Utilization Form.pdf (version 1)

Project: HB-Athletic Fields-Soccer Bleachers Bid Open Date: 05.01.2024 3:00 PM Project # 00-08713.00				Pooler Anderson Construction Tiffany Haines thaines@pooleanderson.com	JEM Group LLC Jill Hair precon@jemgroup.net	Stewart & Tate Construction Beth Gibbs bgibbs@stewartandtate.com	GM McCrossin, Inc Magda Baez mbaez@mccrossin.com 814-355-7363
	Description	Quantity	UoM	Total Cost	Total Cost	Total Cost	Total Cost
Base Bid							
1	Construct restroom building and all site work for the entire project.	1	LS	2,657,809.00	2,664,413.00	2,890,067.00	2,970,000.00
2	Furnish and install the bleacher seating portion of the project	1	LS	265,572.00	269,441.00	293,062.00	343,000.00
3	Furnish and install the press box	1	LS	240,965.00	244,637.00	293,626.00	215,000.00
Base Bid Cost Total				3,164,346.00	3,178,491.00	3,476,755.00	3,528,000.00
Alternate							
1	Install landscape plantings and material.	1	LS	3,875.00	4,500.00	3,132.00	9,000.00
3	Perform soil testing per PA DEP Management of Fill Policy	1	LS	10,549.00	15,578.00	3,398.00	22,000.00
Alternate Cost Total				14,424.00	20,078.00	6,530.00	31,000.00
Unit Pricing							
1	Cost to haul off and dispose of Clean Fill soils.	100	CY	3,000.00	2,900.00	2,500.00	5,500.00
2	Cost to haul off site and dispose of Residual Waste soils.	100	CY	3,000.00	19,500.00	29,800.00	25,000.00
3	Cost to haul off site and dispose of Hazardous Waste soils.	100	CY	53,500.00	70,000.00	56,800.00	30,000.00
Unit Pricing Cost Total				59,500.00	92,400.00	89,100.00	60,500.00

Bid Summary							
Base Bid Total				3,164,346.00	3,178,491.00	3,476,755.00	3,528,000.00

Custom Fields				
Bid Bond	PSU Bond.Bleachers.pdf (version 1)	1_PSU-Bleachers-Bid-Bond-signed.pdf (version 1)	5% Bid Bond.pdf (version 1)	BID BOND.pdf (version 1)
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion. Note. 5-6 weeks for bleacher drawings approx. 1 week to review and approve. 150 days for fabrication This leaves approx. 32 weeks until bleachers can be installed. Award must be made in approx. May 8th for completion of bleachers by Dec. 18th. 4 weeks to install bleachers.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.
DBE Exhibit A	DBE Exhibit A.pdf (version 1)	2_DBE Cont Form.pdf (version 1)	Exhibit A.pdf (version 1)	PSU - HM - Stadium - DBE Form.pdf (version 1)