

Project: UP-Test Track EV Charging Station Bid Open Date: 09.19.2024 3:09 PM Project # 00-08937.00				Poole Anderson Construction Brent Miller bmiller@pooleanderson.com	Leonard S. Fiore, Inc. Angel Farabaugh afarabaugh@lsfiore.com	Stone Valley Construction, LLC Kyle Nolf stonevalleyconstructionllc@gmail.com
	Description	Quantity	UoM	Total Cost	Total Cost	Total Cost
Base Bid						
1	Base Bid shall be lump sum price for entire work, complete and ready for use, per requirements specified hereinafter for Contract No. 1, GC.			1,733,000.00	1,848,000.00	1,842,400.00
Base Bid Cost Total				1,733,000.00	1,848,000.00	1,842,400.00
Alternate						
1	Alternate Switchgear Configuration			56,863.00	11,000.00	30,000.00
2	Exterior Switchgear			4,213.00	4,400.00	8,000.00
Alternate Cost Total				61,076.00	15,400.00	38,000.00

Bid Summary						
Base Bid Total				1,733,000.00	1,848,000.00	1,842,400.00

Custom Fields						
Bid Bond	PSU - Larson EV Charger - Bid Bond.pdf (version 1)	BID BOND SIGNED.pdf (version 1)	Bid Bond.pdf (version 1)			
Qualifications and Exceptions Statement	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.			
DBE Exhibit A	PSU - EV Charger - DBE Contractor & Supplier Utilization Form.pdf (version 1)	Exhibit A.pdf (version 1)	EV Charging DBEs.pdf (version 1)			