Project: PSU - Capital Systems Renewal Pro DGS Project Number: 800-308, Phase VII	gram - BP 2D - Electrica	ll		
PSU Project Number: 800-308, Phase VII				
BP 2D.1 Electrical Construction				
Project Location: Research East, Research	West, Academic Project	S		
Bid Received: November 14, 2024 at 3:00 p	.m., Local Time, via Pipe	eline		
Opened By: BO, JW, BB, JS, JS, SH, TP				
Prepared by Alexander Building Construction	1 Co.			
	Bob Biter Electrical Enter., Inc. 814-886-7111	Westmoreland Electric Services, LLC 724-696-4600	George J Hayden Inc dba Hayden Power Group 1-570-455-6109	Arrow Electric Inc.
BASE BID:	\$2,663,700			1 - 1 - 1 - 1 - 1 - 1
Base Bid	\$2,663,700	\$3,443,000	\$3,682,000	\$3,797,000
BID BREAKOUTS:				
Breakout Item No. 1 - Research Building West	\$1,113,030	\$1,385,300	\$1,543,000	\$1,443,05
Breakout Item No. 2 - Research Building	44.550.050	* 4.074.000	* 0.400.000	40.050.04
East and Academic Projects	\$1,550,670	\$1,871,000	\$2,139,000	\$2,353,94
Breakout Item No. 3 - Removal and reinstall of concrete lid to mechanical / electrical chase matching existing fire rating and waterproofing at Research West Building Breakout Item No. 4 - 10 Circuits (20 AMP	\$5,000	\$5,500	\$14,700	\$28,40
120V) for temporary power for lab equipment	\$3,500	\$19,900	\$7,200	\$41,050
ACKNOWLEDGEMENTS:				
REQUIRED FOR SUBMISSION: By CLICKING "YES" the bidder understands, requests for material, equipment or labor escalations will not be accepted per Section A - Article 11.	Yes	Yes	Yes	Yes Addendum #1 Dated 10/22/24 Addendum #2
We, the undersigned, acknowledge receipt of and have considered in our proposal the following Addenda:	1,2 & 3	Addendum 1, Addendum 2, Addendum 3	Addenda 1, 2 & 3	Dated 10/25/24 Addendum #3 Dated 11/04/24
WORKER PROTECTION AND INVESTMENT CERTIFICATION FORM:				
A. Pursuant to Executive Order 2021-06, Worker Protection and Investment (October 21, 2021), the Commonwealth is responsible for ensuring that every worker in Pennsylvania has a safe and healthy work environment and the protections afforded them through labor laws. To that end, contractors of the Commonwealth must certify that they are in compliance with all applicable Pennsylvania state labor and workforce safety laws including, but not limited to:				
Construction Workplace Misclassification Act				
2. Employment of Minors Child Labor Act				
3. Minimum Wage Act				
Prevailing Wage Act Equal Pay Law				
6. Employer to Pay Employment Medical Examination Fee Act				
7. Seasonal Farm Labor Act				
8. Wage Payment and Collection Law				
9. Industrial Homework Law				
10. Construction Industry Employee Verification Act				
11. Act 102: Prohibition on Excessive Overtime in Healthcare				
12. Apprenticeship and Training Act				
13. Inspection of Employment Records Law				
B. Pennsylvania law establishes penalties for providing false certifications, including civil penalties; contract termination; and three-year ineligibility to bid on contracts under 62 Pa. C.S. Section 531 (Debarment or Suspension).				

****CERTIFICATION****

Project: PSU - Capital Systems Renewal Pro	gram - BP 2D - Electrica	<u> </u>		
DGS Project Number: 800-308, Phase VII				
PSU Project Number: 00-09368.00				
BP 2D.1 Electrical Construction Project Location: Research East, Research	West Academic Project	<u> </u>		
Bid Received: November 14, 2024 at 3:00 p	<u> </u>			
Opened By: BO, JW, BB, JS, JS, SH, TP	, Loodi Timo, via Tipo			
Prepared by Alexander Building Construction	ı Co.			
	Bob Biter Electrical Enter., Inc. 814-886-7111	Westmoreland Electric Services, LLC 724-696-4600	George J Hayden Inc dba Hayden Power Group 1-570-455-6109	Arrow Electric Inc. 724-646-1903
I, the official name below, certify I have read and understand this Worker Protection and Certification Form and I am duly authorized to execute this certification on behalf of the firm identified below, and the firm identified below is compliant with all applicable Pennsylvania state labor and workplace safety laws, including, but not limited to, those listed in Paragraph A, above. I understand that I must report any change in the firm's compliance status to the DGS Public Works immediately. I further confirm and understand that this Certification is subject to the provisions and penalties of Pa. C.S. Section 4904 (Unsworn falsification to authorities).				
digital signature acknowledging acceptance				
to the above.	John B. Bianconi	Brian P. Owens	George F. Hayden	James K Foltz
Date:	November 14, 2024	11/14/2024	11/8/2024	11/14/2024
	D. I. D		George J. Hayden, Inc.	
Firm Name:	Bob Biter Electrical Enter., Inc.	Westmoreland Electric Services, LLC	dba Hayden Power Group	Arrow Electric, Inc.
DGS Project Number:	DGS 800-308	800-308	800-308	800-308
We, the undersigned, agree that this	DG3 600-300	000-300	000-300	000-300
Proposal as submitted shall hold good through the sixtieth (60th) day following the bid date. Type your name here. This acts as your				
digital signature acknowledging acceptance to the above.	John B. Bianconi	Brian P. Owens, President	George F. Hayden	James K Foltz
Federal ID Number:		47-2638135	23-2116323	251863439
PA Vendor Number:	175800			
Email Address (for contract routing):		bowens@westmorelan delectric.com		jfoltz@1aei.com
, s		Brian P. Owens,		
Contact Name (for contract routing):	John B. Bianconi	President	George Hayden	James K. Foltz
Surety Name:	Seubert & Associates	Seuberts & Associates, Inc.	Company of Maryland	Travelers Casualty & Surety Company of America
	225 North Shore Drive, Suite 300 Pittsburgh,	225 N Shore Drive, Suite 300, Pgh, PA	1299 Zurich Way, 5th Floor, Schaumburg, IL	One Tower Square,
Surety Address:	PA 15212	15212	60196	Hartford, CT 06183
ATTACHMENTS:				
Upload Bid Bond below prior to submitting				
bid.				
Total Bid	\$2,663,700	\$3,443,000	\$3,682,000	\$3,797,00
Alternates				
Alternate 1 - Research East / Academic Products - Eliminate 50 KVAR 480V				
Dynamic Cap Banks and associated feeders - DEDUCT:	\$7,564	\$45,300	\$18,500	-\$47,07
Alternate 2 - Research East / Academic Products - Removal of scope to remove and replace existing secondary conductors between pad mounted transformer and switchgear 'HSWGR'. Reference 2/E502. EC shall replace secondary conductors if a negative test performed under base bid is determined - DEDUCT:	\$161,570	\$116,000	\$138,300	-\$113,34
Alternate 2 - Research West Building - Distribution Equipment - Add work associated with demolishing Panels 'L1A', 'PB6A', and 'PB6B', including associated feeders and inactive branch circuits in their entirety - ADD:	\$10,584	\$11,700	\$16,300	\$19,45
Total Bid with Alternates	\$2,663,700			
Total Dia Willi Filtorilates	Ψ2,000,100			