Project: Project # Bid Open Date:	UP-Business Building MBA Classroom Renovations 00-08300.00 04.24.2025 3:01 PM		J. C. Orr & Son, Inc. Alice Mento amento@jcorrpa.com	Caliber Contracting Services Jim Donahoe jdonahoe@calibercontractingservices.com	Poole Anderson Construction Brent Miller bmiller@pooleanderson.com
	Description	Quantity UoM	Total Cost	Total Cost	Total Cost
Base Bid					
1	Provide price for inclusive of all scope outlined in drawings and specifications	1 LS	2,079,123.00	2,367,000.00	2,365,000.00
Base Bid Cost Total			2,079,123.00	2,367,000.00	2,365,000.00
Alternate					
1	Provide deduct alternate as outlined in spec section 01 23 00	1 LS	-42,000.00	-76,000.00	-40,000.00
Alternate Cost Total			-42,000.00	-76,000.00	-40,000.00
Bid Summary					
Base Bid Total			2,079,123.00	2,367,000.00	2,365,000.00
Custom Fields			DID DON'D SINAL DOLL		DOLL B : B : II: B: I
Bid Bond			BID BOND FINAL PSU 0001.pdf (version 1)		PSU - Business Building - Bid Bond.pdf (version 1)
Qualifications and	d Exceptions Statement		addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University"s discretion.	All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University"s discretion.	No qualifications or clarifications will be accepted. All questions and clarifications are to be addressed via RFI during the bid period. Submission of such with a Bid may result in the Bid being REJECTED at the University's discretion.
DBE Exhibit A			Exhibit A PSU BUSINESS.pdf (version 1)	DBE Exhibit A.pdf (version 1)	DBE Utilization Form.pdf (version 1)